FOR OFFICIAL USE ONLY

Add incremental funding in the amount of $588,465.96 and add

02 verbiage to section 14.0 of PWS.
1. Workload increase to support paragraph 3.3.1 for base year through
option year 4;
2. Decrease ceiling amounts for Site Preparation (CLIN 008);

01 3. Add FAR Clause 52.232-18 “Availability of Funds” to the task

order; and
4. Incorporate DD Form 254, Contract Security Classification
Specification into the task order.

1.0 Introduction: Work is to be accomplished for the National Aeronautics and Space
Administration, Stennis Space Center, (Hancock County) MS, herein referred to as Client,
through the General Services Administration (GSA), Federal Acquisition Service (FAS),
Assisted Acquisition Services Division, Southeast Sunbelt Region.

1.1  Background: In the aftermath of September 11, 2001, the President and Congress
identified a critical national need for the secure collection, protection, and dissemination of
critical information (CI) across federal, state, and local governments, and the private sector.
The magnitude of this CI is enormous and its effective collection, management,
synchronization, and secure dissemination requires innovative application of cutting edge
Information Technologies (IT) at scales which exist today only in a select few of the world’s
most capable computing centers.

The establishment of the National Center for Critical Information Processing and Storage
(NCCIPS) Center is a capability which directly supports several federal government
organizations in a manner that meets their requirements.

Facility management, IT Systems Integration, and IT services are the predominant service
components of this task order necessary to operate the computer equipment and related
facilities equipment located within the data processing and storage centers. The largest project
NCCIPS plans to support under this task is the Department of Homeland Security’s (DHS)
data center consolidation effort. Another significant customer is the Navy’s DoD
Supercomputing Resource Center (DSRC) located at Stennis Space Center, MS. Other
client’s currently utilizing NCCIPS include the Department of Transportation (DOT), and the
NASA Shared Services Center (NSSC). It is anticipated that additional Government entities
will transition to NCCIPS during the term of the task order and the existing client support will
grow.

1.2 Objective: The objective of this acquisition is to acquire the services needed to
manage, operate, maintain and grow the NCCIPS. NCCIPS is a complex, or campus, that
incorporates multiple buildings and/or facilities on approximately 64 acres. The primary
facility on the NCCIPS campus is a Tier |11 data center that supports critical IT processing
and storage for multiple federal agencies under a shared services model. The task shall
establish a managed services task order that will enable the Government to accomplish its
integrated information sharing mission objectives, including maintaining and operating data
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center capabilities. The Government’s overall objective in the data center environment is to
provide large-scale, redundant, physically secure, scalable data center computing capabilities.
This requirement mandates a turn-key solution to meet the various requirements of different
customers from power to provisioning IT as a service. The contractor shall provide IT Facility
(Tier 111) operations and maintenance, IT Systems Integration, IT services, hardware, and
software to support the NCCIPS Center. The effort required is a total solution which supports
the data center itself and all ancillary facilities including administrative areas, storage areas,
shipping and receiving facilities, and a telecommunications Point of Presence (POP) at
building 9357. This POP represents a smaller version of the primary NCCIPS data center in
that it contains a combination of raised floor data center space, administrative (office) spaces,
and electrical and mechanical rooms which support the facility. NCCIPS requirements shall
include, but are not limited to, designing, testing, and delivering IT and non-IT facilities
support, materials, and skills, to accomplish small to large scale IT systems migrations, IT
related products and services, personnel, materials, and organizational/operational processes
to meet and/or exceed the PWS requirements.

1.3  Acronyms:

ACRONYM DEFINITIONS

AED Automated External Defibrillator
BAS Building Automation System

CAD Computer Aided Design

Cl Critical Information

CLIN Contract Line Item Number

CMMS Computerized Maintenance Management System
CO Contracting Officer

COOP Continuity of Operations

COR Contracting Officer’s Representative
CPR Cardiopulmonary Resuscitation
CRAC Computer Room Air Conditioners
DHS Department of Homeland Security
DoD Department of Defense

DOT Department of Transportation

DSRC DoD Supercomputing Resource Center
EOD Entry on Duty

FFP Firm Fixed Price

FTR Federal Travel Regulation

GFE Government Furnished Equipment
GFlI Government Furnished Information
GFM Government Furnished Material
HEPA High Efficiency Particulate Arresting
HPC High Performing Computing

1A Information Assurance

IDS Intrusion Detection System

IT Information Technology

JTR Joint Travel Regulation

LAN Local Area Networks
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MSR Monthly Status Report

NASA National Aeronautics and Space Administration
NCCIPS National Center for Critical Information Processing and Storage
NISPOM National Industrial Security Program Operating Manual
NSSC NASA Shared Services Center

NTE Not to Exceed

O&M Operations and Maintenance

OEM Original Equipment Manufacturer

OSHA Occupational Safety and Health Administration
NPR NASA Procedural Requirement

PDU Power Distribution Unit

PMP Program Management Plan

POP Point of Presence

PPE Personal Protective Equipment

PWS Performance Work Statement

QA Quality Assurance

QC Quality Control

QCP Quality Control Plan

SCADA Supervisory Control and Data Acquisition

SOP Standard Operating Procedures

UPS Uninterruptible Power Supply

VOIP Voice Over Internet Protocol

WAN Wide Area Networks

1.4. List of Attachments:

Attachment A: Facilities Infrastructure
Attachment B: IT Systems

Attachment C: Technical Direction
Attachment D: DD Form 254
Attachment E: Travel Expense Summary
Attachment F: Wage Determination

2.0  Scope: The scope of this task order is to acquire Information Technology (IT)
services, including IT facilities management, to support the NCCIPS Data Center, and
ancillary facilities. Primary service components are IT facilities operation and maintenance,
IT Systems Integration, and IT Services, but the scope also includes computer operations,
infrastructure, hardware, software, maintenance, networking, and site preparation necessary to
operate the computer equipment and related facilities management support located within the
data processing and storage centers. There is significant potential to grow the NCCIPS
program and lower the operation and maintenance cost for all of its customers.

2.1 Existing Computational and Operating Environment: The computational

environment consists of the installed IT resources and a support infrastructure. The major
categories of resources are:
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o High Performance Computing and enterprise class computers, with
associated software
Support equipment, with associated software
Mass storage archive servers, with associated software
Networking/communications equipment with associated software
Site preparation
Facility equipment, which sustains the operation of the above.

A representative description of facilities infrastructure and IT systems is provided in
Attachment A, and Attachment B respectively.

3.0  Technical Requirements (CLIN 001 — FFP (3.1 —3.15)): The contractor shall
provide, IT and non-IT facilities operations, maintenance, engineering and support, network
administration, physical and information security support, inventory management, shipping
and receiving, as well as maintenance of critical facilities infrastructure, and IT hardware,
software and firmware in support of the various data storage and processing centers. The
contractor may be required to provide additional technical on call support outside the Monday
— Friday principal period of performance.

3.1 Program Management: The contractor shall provide program management support
that will fully integrate, manage, control, and document all phases of the Task Order
requirements. The contractor shall be the focal point for all issues in this Task Order and
shall keep the Government fully informed both verbally and in writing. The contractor shall
manage enterprise IT projects, involving large complex tasks that may involve multiple sites
or multiple phases. Program Management should also include strategic planning which
addresses long term initiatives, such as energy efficiency, life cycle management of critical
infrastructure, and a strategy to optimize and grow the NCCIPS program by focused
marketing to potential customers. NCCIPS is a shared services federal data center with
available space for new customers. Focused marketing means targeting those federal
customers with critical requirements to locate their IT assets at NCCIPS and lower the cost of
operations and maintenance for all customers by doing so.

3.2 IT Facilities Engineering Analysis Support: The contractor shall provide facilities
engineering analysis, and support services for the NCCIPS central site complex, POP at
building 9357, and ancillary facilities to include the following:

e Operate and monitor NCCIPS environmental and power distribution systems
in accordance with documented procedures and processes. Facility operations
support services at the NCCIPS central site complex are required twenty four
hours a day, seven days a week.

e Perform electrical and thermal load analysis to support various systems
migrations.

e Perform assessments and maintenance of all facilities and make facilities
related modifications and improvements as needed to support equipment
installation and operation.
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e Provide engineering support for definition and oversight design for site
preparation of new facilities support systems construction. This entails design,
oversight, and commissioning for NCCIPS facility enhancements.

e Oversee execution of site preparation changes by contractors to accommodate
new or modified IT systems installations

e Maintain engineering documentation for NCCIPS as-built configurations used
as the basis for any required design This include maintain accurate
representations of the facility infrastructure via Computer Aided Design
database and associated drawings.

e Provide sustaining engineering support for assessment and management of the
current electrical, mechanical, and IT facilities support systems

e Define, document, and modify the currently installed NCCIPS as-built support
configurations as required by ongoing modifications executed by the
contractor or by other contractor modifications

e Provide engineering support for preventive and remedial maintenance to
facility support systems, including support and maintenance of documented
procedures for electrical and mechanical facility support systems

e Provide administrative support to include, but not be limited to preparation of
deliverables, scheduling of meetings, recording meeting minutes, reserving
meeting rooms, and producing reports

3.3 IT Facilities Monitoring Support: The contractor shall provide facility monitoring
24/7 for the NCCIPS central site complex and the POP at building 9357. The contractor shall
provide monitoring and reporting on the status of the NCCIPS facilities on a 24X7X365
basis. It requires active monitoring of some sophisticated facility monitoring software
applications such as a Supervisory Control and Data Acquisition (SCADA) system, and
Building Automation Systems (BAS) which monitor all electrical and mechanical (HVAC)
infrastructures respectively. Phone communications and radio communications shall be
monitored continually to report on the status of the data center and the POP at building 9357.

e Possess at least a DOD Secret Clearance (Interim Secret is acceptable for short
period of time)

e Facility Operations; Monitor facility via sophisticated software tools to ensure
continuous, uninterrupted service to the NCCIPS customers. These systems
include, but are not limited to a Schneider/Square D Supervisory Control and
Data Acquisition (SCADA) system, and a Trane Building Automation System
(BAS). Validate readings on facility equipment Uninterruptible Power
Supplies (UPS), Power Distribution Units (PDUs), Chillers, Computer Room
Air Conditioner (CRAC) units, etc., as directed by Facility Operations.

e Trained in Cardiopulmonary Resuscitation (CPR), Automated External
Defibrillator (AED), Electrical Room safety and use of the fire extinguishers.

e Provide “second person”, as needed, to facility operations staff responding to a
facility emergency or malfunction in compliance with two-man rule per
NCCIPS Safety Instructions.

e Assist Facility Operations lead in evacuation of NCCIPS facility in case of
emergency and conduct roll call at designated muster site(s), if required.
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e Be trained in the use of and be able to operate the FE-25 discharge “abort” in
all zones as well as the Master Abort located in the Facility Monitoring room.

e Reset fire alarm panels during emergencies, if directed by Fire Department or
Facility Operations.

e Properly secure data center zones, if required (e.g., X09, alarms, Intrusion
Detection Systems (IDS), etc.), as directed by Facility Operations.

e Coordinate with NCCIPS Computer/Network Operations and NCCIPS
Physical Security Manager any planned maintenance on Facility Fire
Suppression, Fire Detection, Access Control or Camera Monitoring systems
and ensure appropriate Change Requests have been approved by the
Configuration Control Board before ANY maintenance is performed on these
critical facility systems.

e Maintain and report accurate daily logs

e Make structured physical rounds to assess the conditions at NCCIPS

Facility Monitoring

Continually monitor NCCIPS facility and POP at building 9357 via installed cameras
for signs of fire, smoke, equipment malfunction or security incident, and notify the
Security Supervisor and Facility Operations Supervisor, as appropriate.

Monitor Facility Operations fire detection and suppression IT systems. Per NCCIPS
Safety and Fire procedures, notify Security Supervisor, Facility Operations Supervisor
and Fire Department in case of emergency and engage Fire Suppression Abort, as
appropriate, per NCCIPS SOPs.

Per NCCIPS SOPs, staff the camera monitoring room in case of emergency. The
camera operator positions will normally be occupied, with the exception of times for
breaks, lunch, opening the bay doors, etc. At no time will there be less than one
camera operator in position.

Respond to and assist Facility Operations Supervisor in evacuation of NCCIPS facility
in case of emergency and conduct roll call at designated muster site(s), if required.

Be trained in the use of and be able to operate the FE-25 discharge “abort” in all zones
as well as the Master Abort located in the Facility Monitoring room.

Reset fire alarm panels during emergencies, if directed by Fire Department or Facility
Operations.

Monitor Facility Access Control IT system and update data to ensure only authorized
personnel are granted access to facility areas and computing zones. Generate
appropriate .txt or Excel file downloads, as requested by NCCIPS management.

Operate Facility Access Control Badging IT system to collect required data and
generate “smart” badges for facility access. Ensure Access Control IT system displays
proper credentials for each issued badge. Ensure NCCIPS permanent and visitor
badges are appropriately controlled, issued and logged. Ensure compliance with
Physical Security and Facility Operations SOPs and notify on-site Security or
NCCIPS Physical Security Manager immediately in case of any security incident or
guestion.
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e Assist armed security personnel with operation and oversight of Building 9323 and
9324 bay doors.

e In concert with Facility Operations, perform periodic walk-throughs of NCCIPS
Facility, validating proper operation of access control IT system components, camera
systems, and fire detection/suppression systems, and report any abnormal sounds,
smells, smoke or IT/Facility system alarms to Facility Operations.

e Trained in CPR, AED, Electrical Room safety and use of the fire extinguishers.

e Properly open and secure data center zones, if required (e.g., X09, alarms, Intrusion
Detection Systems (IDS), etc.), as directed by Facility Operations.

e Coordinate with NCCIPS Computer/Network Operations and NCCIPS Physical
Security Manager any planned maintenance on Facility Fire Suppression, Fire
Detection, Access Control or Camera Monitoring systems and ensure appropriate
Change Requests have been approved by the Configuration Control Board before
ANY maintenance is performed on these critical facility systems.

e Issue temporary visitor badges after hours.

e Responsible for proper access management at Building 9325.

e Issue and retrieve visitor badges, as appropriate.

e Maintain a list of all visitors who enter Building 9325.

e Direct visitors to the appropriate areas of the building being visited.

e May be required to use electronic databases.

e Inventory and maintain visitor badges.

e Backup camera operators and issue permanent badges per NCCIPS SOP, as needed.

e Respond to and assist Facility Operations Supervisor in evacuation of NCCIPS facility
in case of emergency and conduct roll call at designated muster site(s), if required.

3.4 IT Services / Network Administration Support: The contractor shall provide IT
Services and network administration in support of the NCCIPS central site complex and the
POP at building 9357, to include the following:

e Support IT Systems Integration efforts

e Provide hardware and software maintenance for all designated IT equipment in
support of the NCCIPS project, including, but not limited to, testing,
installation, configuration, problem resolution/troubleshooting.

e Communications engineering, installation, and maintenance of local area
networks (LANSs) and wide area networks (WANS).

e Traffic volume measurement and analysis pertaining to implementation and
support of the NCCIPS central site complex.

e Coordinate internal network configuration naming conventions and addressing
procedures with the host activity campus network infrastructure management
organization to ensure consistency.

e Coordinate enforcement of security and access policies for the internal
network with the host activity campus network infrastructure management
organization, to ensure consistency.

e Configuration management and maintenance of NCCIPS SCADA and
Building Automation Systems, including code development
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e Support a robust voice over Internet Protocol (VOIP) telephone system
including 24 X7 call center support
e Support a telecommunications Point of Presence (POP)

3.5  Electrical Operations Support: The contractor shall provide ongoing electrical
support for the NCCIPS Tier 111 data center, the POP at building 9357 and associated
facilities. All contractor personnel shall be certified electricians, and shall follow all
Occupational Safety and Health Administration (OSHA) and NASA safety regulations
(SCWI 8715.0006 Electrical Safety Program) in the execution of their duties, which include,
but are not limited to,

e IT Facility Operations and Maintenance (electrical)

e IT System Integration support (electrical)

e Supporting the Design Department with facility enhancement / augmentation

efforts (electrical).

e Electrical load analysis to support IT Systems Integrations,

e Installation and commissioning of Power Distribution Units

e Fabrication of electrical wiring assemblies

e Maintaining accurate electrical panel schedules

e Perform thermal imaging of critical electrical infrastructure

e Provide 24X7 facility support by certified electricians

3.6  Physical and IT Security Support: The contractor shall provide physical and
information security consulting, planning and IT support for the NCCIPS central site complex
and POP at building 9357 to include the following:

e Assist in planning and establishing policies for managing physical security and

¢ Information Assurance (IA) programs to protect the information, facilities,
properties, and employees including computer security system and employee
identification card system. The contractor shall manage the IT support for the
above areas.

e Ensure that NCCIPS network and computer security is in compliance with
Government directives. Implement and track the status of all security
bulletins. Inspect NCCIPS assets for compliance with IA policy and
accomplish corrective action. Assist in the preparation of Certification and
Accreditation packages as directed. Perform security auditing. Promote 1A
awareness.

e Close coordination with NASA provided security contract is required.

3.7 IT Facilities Maintenance Support: The contractor shall provide all facility
maintenance of the NCCIPS data center, POP at building 9357 and ancillary facilities.
Support is required for the day to day running of the data center and scope covers all of the
functional areas described under section 2.0, including, but not limited to,

e |T Systems Integration, Security, Fire Detection/Suppression and Life Safety

e Reconfiguration of existing IT and office space to support new customer

initiatives
e Installation and repair of office and IT furniture
e Minor repairs to NCCIPS facility including walls, and drop ceiling
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Repairs to any defective door closures

Cutting raised floor tiles to accommodate IT Systems Integrations

General support for IT Systems installations including the removal of debris
generated from these installations.

Provide escort to uncleared visitors as required

Repair IT facility infrastructure as required

Provide minor cleaning and pressure washing

Provide general support to all IT and non-IT projects at NCCIPS
Contractors will require certification to operate a forklift and aerial man lift;
training will be provided by the Government at no cost to the contractor.

3.8 IT Facilities Management Support: The contractor shall be responsible for the
overall management of the NCCIPS Tier Il data center, the POP at building 9357 and
ancillary facilities. Their support includes, but is not limited to,

Provide expertise, guidance, and direction to the other departments regarding
ongoing Operations and Maintenance,

Support IT systems integrations

Oversee all corrective, remedial, and preventative maintenance activities.
Provide design, oversight, and commissioning support for all data center
facility enhancement projects.

Track all maintenance activities in a Computerized Maintenance Management
System (CMMS),

Produce preventative maintenance schedules, and reports for both preventative
and corrective maintenance activities,

Routine diesel fuel (generator farm) testing and reporting.

Work closely with third party Original Equipment Manufacturer (OEM)
vendors to support critical facility infrastructure at the NCCIPS.

3.9 IT Project Management: The contractor shall be responsible for managing all
projects at NCCIPS and the POP at building 9357. Management of these projects includes,
but are not limited to,

Operations and Maintenance (O&M) of IT and IT facility assets
Manage IT facility enhancement projects to the data center
Manage non-IT Facility enhancement projects
Manage IT Systems Integrations
o Develop Project Implementation Plans to meet customer requirements
o Project Implementation plans must be developed within ten (10)
working days from receiving the requirements.
o Work with other NCCIPS functional groups to determine electrical and
heat loads to accommodate new systems
o Ensure costs and schedules developed are accurate and adhered to
o Ensure all internal and customer Configuration Management
procedures are followed during execution of Project Implementation
Plan
Manage both NCCIPS internal and customer generated projects
Provide industry best practices in the management of projects
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e Provide technical writing support for the creation and maintenance of critical
facilities documentation

e Provide administrative support to include, but not be limited to preparation of
deliverables, including Project Implementation Plans and schedules,
scheduling of meetings, recording meeting minutes, reserving meeting rooms,
and producing reports

3.10 Computer Aided Design (CAD) Support: The contractor shall provide support for a
robust CAD program for the NCCIPS data center and the POP at building 9357. Support
requires, but is not limited to,

e Maintain accurate sets of single line drawings of the facility

e Provide floor layouts, rack elevations and other drawings as required

e Proficient in the use of AutoCAD

e Field verification of assets is required

3.11 Asset Management Support: The contractor shall provide inventory management in
support of the NCCIPS project, and the POP at building 9357 to include the following;

e Maintain an inventory of all designated equipment and provide inventory
reports as required (reference NASA Procedural Requirement (NPR) 4100,
NPR 4200); NPRs can be found at http://nodis3.gsfc.nasa.gov/main_lib.cfm

e Current inventory is over 6,000 line items and growing

e Dispose of communications-computer systems no longer needed or serviceable
in accordance with Government requirements; reference NPR 4300; NPR can
be found at http://nodis3.gsfc.nasa.gov/main_lib.cfm

e Schedule and perform property control audits and provide results to the
Government

e References can be found at http://nodis3.gsfc.nasa.gov/main_lib.cfm

3.12 Inventory Control / Shipping and Receiving Support: The contractor shall provide
support for a dedicated shipping and receiving facility in accordance with NASA Standard
Operating Procedure. Accurate data base and tracking is required. The contractor shall
provide the required support for this facility, and POP at building 9357 including but not
limited to:

Receive shipments of IT and other parts and equipment, supplies

Inspect and report any damage

Log assets into an asset tracking data base

Deliver select assets to NCCIPS customers

Maintain a chain of custody as assets are transitioned to the various NCCIPS
customers.

Generate reports and inventory as required

o Shall be forklift operator certified; training will be provided by the Government
at no cost to the contractor.
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3.13  Safety Support: The contractor shall be responsible for the overall safety posture of
the NCCIPS and POP at building 9357. It includes, but is not limited to,

Oversight of all operations and maintenance of NCCIPS

Oversight of all IT facility enhancement projects

Oversight of all IT Systems Integration projects

Knowledge of all applicable laws, regulations, instructions, etc, to ensure the
NCCIPS is in compliance with both Federal regulations (OSHA), as well as
NASA regulations.

e Manage a robust safety training program in accordance with NPR 8715; NPR
can be found at NPR can be found at
http://nodis3.gsfc.nasa.gov/main_lib.cfm Contractor is required to comply
with and all applicable NPR requirements.

e Ensure all personnel use proper Personal Protective Equipment (PPE)

3.14 Quality Assurance/Control Support: The contractor shall provide support for all
aspects of quality control at the NCCIPS data center and POP at building 9357. This includes,
but is not limited to, quality control of all routine deliverables such as;

Floor plans, rack elevations, electrical panel schedules

Inventory reports, Standard Operating Procedures, and routine data calls
Oversight of the Configuration Control Board

Management of Service Requests

Maintain and manage a technical documentation library

Management of the NCCIPS risk management matrix.

Manage continual improvement processes at NCCIPS

Provide technical writing support for the creation and maintenance of critical
facilities documentation and deliverables

e Working knowledge of NASA Technical Library (TechDoc) application

3.15 Data Center Custodial Support: The contractor shall be responsible for specialized
cleaning of the raised floor areas at the NCCIPS data center and the POP at building 9357.
Special techniques required to maintain the integrity of the data center, include but are not
limited to;

e High Efficiency Particulate Arresting (HEPA) vacuum cleaning of the
computer racks at least weekly

Vacuum computer room raised floor areas at least weekly

Damp mop of the computer room raised floor areas at least weekly

Dust mitigation and glass cleaning

Data Center Raised Floor consists of approximately 86,000 sq. ft
General custodial support of administrative areas and common areas (i.e.
offices, bathrooms) as required.

Administrative areas to be cleaned include six restrooms and thirty offices
e Offices and restrooms require routine cleaning of floors and walls

e All areas require removal of trash and recyclables
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Escort uncleared personnel when required

Surge Support (CLIN 0002 — Labor Hour): In the event of equipment failure, a

hurricane or presidential declared disaster, a crew consisting of essential personnel is required
to ensure continuous 24 hours a day, seven days a week operation. Surge support must be
approved in advance (in writing) by the Contracting Officer’s Representative (COR) or
Contracting Officer (CO) or other authorized government approving official. This support
will be based labor hour support: The ceiling amounts for Surge Support under this task order
are $500,000 (increased $50,000); breakdown is as follows:

Base Period: $50,000

Option Period One  $100,000
Option Period Two  $100,000
Option Period Three $100,000
Option Period Four  $100,000
6 Month Extension  $50,000

5.0 Performance Criteria Matrix:
PWS Deliverable or Required Performance Acceptable Method of
Ref Services Standard (s) Quality Level | Surveillance
(AQL)
3.3 IT Facilities Monitoring | Respond to facility 98% Periodic
problems within 30 Inspection
min of discovery. and
OEM response Customer
within 4 hours of Compliant
discovery
Problem resolved
within 8 hours of
discovery
3.4 IT Services Normal Problem < 48 hours Government
Resolution inspections
Network and
Availability > 95% Customer
Complaint
3.8 IT Facilities Management Contractor > 97% Periodic
provided reports | Identify critical Inspection
with costing facilities end of
life NLT twelve
months prior
3.10 Computer Aided Design Accuracy of 95% Government
(CAD) Support deliverables inspections
3.11 Asset Management Compliance with 100% Periodic
Support government SOP Spot
Inventory
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PWS Deliverable or Required Performance Acceptable Method of
Ref Services Standard (s) Quality Level | Surveillance
(AQL)
3.15 Data Center Custodial Customer 95% of all Customer
Support complaints facilities are Compliant
without
customer
complaints for
the month
12.4 Technical Direction Compliance to 100% of work | Government
Work Order order completed | inspection
Request. and
Timeliness and acceptance
Quality

6.0

Task Order Deliverables: The following schedule of milestones will be used to

monitor timely progress on the task order. In this schedule, DOA designates “Date of
Award”. The number of days referenced below is in calendar days unless otherwise noted.

Government

PWS Planned Completion/Due Deliver To
Milestone/Deliverable Section Date/Frequency
Reference
Program Management 6.2.1 30 calendar days after start | CO/COR via ITSS
Plan of task order and
maintained thereafter
Monthly Status Report 6.2.2 Ten (10) business days CO/COR via ITSS
after the end of the SAIC
accounting period for work
performed the prior period
Weekly Functional 6.2.3 Weekly COR via e-mail
Activity Report
Physical Security Plan 6.2.4 Updated annually or as CORvia ITSS
plan changes or as
requested by the
Government
Security Accreditation 6.2.5 Updated annually or as CORVvia ITSS
Plan plan changes or as
requested by the
Government
Standard Operating 6.2.6 Updated annually or as COR via CD and
Procedures Manual (SOP) procedures changes or as letter notification
requested by the via ITSS
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Backup, Continuity of 6.2.7 Updated annually or as CORvia ITSS
Operations (COOP) and plan changes or as
Disaster Recovery Plan requested by the
Government.
Phase-Out Transition Plan | 6.2.8 Six (6) months after award | CO/COR via ITSS
and updated annually
thereafter
Task Order related 6.2.8 Ten (10) calendar days CO/COR via ITSS
Working Papers and all after the last month of
Final Reports performance
Initial Kickoff Meeting 6.2.9 Ten (10) workdays after CO via email
Minutes the meeting.
Quality Control Plan 6.2.11 Ten (10) calendar days CO via email
after award of task order
Informed of 19.0 Fifteen (15) day after start | CO
Organizational Conflict of of task order
Interest

The above list is intended to identify the primary management plans and deliverables under
the Task Order. It is not intended to be an all inclusive list of all possible deliverables under
the task.

Services under this Task Order will include services requested and controlled by means of
work orders or production control logs which will delineate specific objectives, deliverables,
desired completion time frames, and constraints. The contractor shall be responsible for
delivering all end items specified in the work orders as well as the work control
documentation. These items shall be provided to the COR, with a copy provided to the
Contracting Officer.

Work order deliverables shall be contingent on the work order/technical direction
(Attachment C) for a particular effort. For example, the form, content and required delivery
for equipment installation shall be dependent on the scheduled shipping and type of system.
The complexity of the system will dictate the complexity of the installation efforts which will
in turn impact the complexity of the installation plan. Deliverables associated with work
orders shall be described in the work order direction.

6.1  Method of Delivery: Documentation of deliverables shall be submitted through
GSA’s Web-Based Order Processing System (currently ITSS) for client approval. All
deliverables shall be provided to the Government COR and the GSA Contracting Officer for
review and acceptance. The contractor’s Project Manager shall review, approve and sign all
draft and final document deliverables. The contractor shall provide all deliverables in media
and file formats required by the client.

6.2  Reports/Plans:
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6.2.1 Program Management Plan: The contractor shall develop and maintain throughout
the task order period of performance, a Program Management Plan (PMP), which shall be
used as a foundation for technical, resource, production, and management planning. The
initial PMP shall be due thirty (30) calendar days after start of task order and shall be
maintained and updated thereafter. The PMP shall delineate the organizational structure and
lines of communication from the contractor to the Government. The PMP shall describe the
approach in managing all tasks related to this Task Order. The PMP shall include, but is not
limit to, the following information:

Schedule and Critical Milestones

Task Dependencies and Interrelationships

Communication Plan

Key Deliverables

Budget Information (for Reimbursable Items/Work Orders, etc)
Risk Management

Subcontract Management

Quality Assurance (QA)/Quality Control (QC)

Continuity of Operations (COOP) Information

e Strategic Planning

Where the contractor identifies deviations from the PMP, the contractor shall provide the
supporting rationale necessitating the deviation, in a written submission to the Government
Contracting Officer’s Representative (COR) and the GSA Contracting Officer (CO).

6.2.2 Monthly Status Report: The contractor shall provide a Monthly Status Report
(MSR) within ten (10) business days after the end of the SAIC accounting period for work
performed the prior period. This report shall analyze the current task order and provide task
order accounting information. The MSR shall include, but is not limited to, the following
elements:

A summary of work performed by task functional area for the reporting period

Milestones and updates against task activities

Progress toward open efforts, including work orders

New work started during the reporting period

Work orders outstanding and completed including quoted price and final price

Deliverables submitted or progress on deliverable products

Brief summary of activity planned for the next reporting period.

Updates to the PMP

Total billed Labor hours for the month as well as cumulative hours for surge

support

e Items (tools, supplies, and equipment, etc) purchased during the reporting
period

e Travel costs and charges
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The contractor shall also provide a rolled-up summary of the task order to date. The
contractor shall also reconcile within the monthly report the above contractor provided
information with each invoice such that they can be matched month-by-month.

6.2.3 Weekly Functional Area Activity Report: This report describes facility status,
events, and actions taken.

6.2.4 Physical Security Plan: Plan shall be updated annually or as plan changes or as
requested by the Government.

6.2.5 Security Accreditation Plan: Plan shall be updated annually or as plan changes or as
requested by the Government.

6.2.6 Standard Operating Procedures Manual: Manual shall be updated annually or as
procedure changes or as requested by the Government.

6.2.7 Backup, Continuity of Operations (COOP), and Disaster Recovery Plan. Plan
shall be updated annually or as plan changes or as requested by the Government.

6.2.8 Phase-Out Plan: The contractor shall develop and implement a Task Order
Transition Phase-Out Plan. This Phase-Out Plan is due not later than six months after task
order award and updated annually thereafter. The minimum performance goals for this
subtask are:

e The Task Order Transition Phase-Out Plan includes the tasks, schedule, and
Government responsibilities to implement the transition of this task to a
follow-on task order.

e The Task Order Transition Phase-Out Plan provides for an efficient and cost
effective method and schedule to implement the transition.

e Task order transition activities have no impact on task order related
performance or activities.

Upon task order completion, the Contractor shall assemble in an orderly and logical manner,
and deliver to the Government, all working papers prepared during the contract term. These
working papers shall include background studies, research documents, drawings, charts,
diagrams, and any other documents developed at Government cost. Any final report(s) due
shall be submitted within ten (10) calendar days after the last month of performance.

6.2.9 Initial Business and Technical (Kick-Off) Meeting: Within ten (10) business
days following the task award date, contractor shall attend a Kick-Off Meeting to review task
order goals and objectives, and to discuss technical requirements, administrative matters,
security requirements, project transition, Government Furnished
Information/Materials/Equipment (GFI/GFM/GFE), the milestone schedule, review cycles,
and invoicing, etc. At the meeting the contractor shall present their plan for management of
the task order. The meeting shall be attended by all contractor key personnel and shall be
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held at the Government facility. The contractor shall provide meeting minutes to the GSA
Contracting Officer no later than ten (10) workdays after the meeting.

6.2.10  Quality Control Plan: The contractor shall provide and maintain a Quality
Control Plan (QCP) that contains, as a minimum, the items listed below to the COR and CO
for acceptance not later than ten (10) calendar days after award of task order. The CO will
notify the contractor of acceptance or required modifications to the plan. The contractor shall
make appropriate modifications and obtain acceptance of the plan within thirty (30) calendar
days start of task order.

The QCP shall include the following minimum requirements:

e A description of the inspection system to cover all major services and
deliverables. The description shall include specifics as to the areas to be
inspected on both a scheduled and unscheduled basis, frequency of
inspections, and the title of inspectors.

e A description of the methods to be used for identifying and preventing defects
in the quality of service performed.

e A description of the records to be kept to document inspections and corrective
or preventative actions taken.

e All records of inspections performed shall be retained and made available to
the Government upon request throughout the task order performance period,
and for the period after task order completion, until final settlement of any
claims under this task order.

6.3 Inspection and Acceptance. Inspection and Acceptance: Section E of the
contractor’s Basic Contract is applicable to this Task Order and is hereby incorporated by
reference.

6.3.1Notice of Late Delivery: The contractor shall notify the Government COR and CO as
soon as it becomes apparent to the contractor, that a scheduled delivery will be late. The
contractor shall include the rationale for the late delivery, the expected date for the delivery
and the project impact for the late delivery. The COR and CO will review the new schedule
and provide feedback to the contractor. Such notification in no way limits the Government’s
right to any and all rights and remedies up to and including termination.

6.3.2 Draft Deliverables: The Government will provide written acceptance, comments
and/or change requests, if any, within fifteen (15) work days from receipt by the Government
of the draft deliverable. Upon receipt of the Government comments, the contractor shall
incorporate the Government’s comments and/or change requests and te resubmit the
deliverable in its final form .

6.3.3 Basis of Acceptance: The basis for acceptance will be compliance with the

requirements set forth in the task order, the contractor’s quote and other terms and conditions
of the task order. Deliverable items rejected shall be corrected.
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For software development, the final acceptance of the software program will occur when all
discrepancies, errors or other deficiencies identified in writing by the Government have been
resolved, either through documentation updates, program correction or other mutually
agreeable methods.

Reports, documentation and narrative type deliverables will be accepted when all
discrepancies, errors or other deficiencies identified in writing by the Government have been
corrected. If a draft deliverable is adequate, the Government may accept the draft and provide
comments for incorporation into the final version.

All of the Government’s comments to deliverables shall be incorporated in the succeeding
version of the deliverable or the Contractor must demonstrate to the Government’s
satisfaction why such comments should not be incorporated.

If the Government finds that a draft or final deliverable contains spelling errors, grammatical
errors, improper format, or otherwise does not conform to the requirements stated within the
task order, the document may be immediately rejected without further review and returned to
the contractor for correction and resubmission. If the contractor requires additional
Government guidance to produce an acceptable draft, the contractor shall arrange a meeting
with the Government COR.

6.3.4 Scope of Inspection: All deliverables shall be inspected for content, completeness,
accuracy and conformance to task order requirements. Inspection may include validation of
information or software through the use of automated tools and/or testing of the deliverables,
as specified in the task order. The scope and nature of this testing shall be sufficiently
comprehensive to ensure the completeness, quality and adequacy of all deliverables. The
Government requires a period of not to exceed thirty (30) work days after receipt of final
deliverable items for inspection and acceptance or rejection. All notifications of rejection
shall be accompanied with an explanation of the specific deficiencies causing the rejection.

6.3.5 Non-Conforming Products or Services: Non-conforming products or services will
be rejected. Deficiencies shall be corrected by the contractor within ten (10) work days of the
rejection notice. If deficiencies cannot be corrected within ten (10) work days, the contractor
shall immediately notify the Government COR of the reason for the delay and provide an
alternate corrective action plan within ten (10) work days of the rejection notice.

Performance by the contractor to correct defects found by the Government as a result of
quality assurance surveillance and by the contractor as a result of quality control, shall be at
its” own expense and without additional reimbursement by the government.

6.3.6 Problem Resolution: The contractor shall bring problems, or potential issues,
affecting performance to the attention of the COR and GSA CO as soon as possible. Verbal
reports shall be followed up with written reports when directed. This notification does not
relieve the contractor of its responsibility to correct problems for which they are responsible.
The contractor shall work cooperatively with the Government to resolve issues as they arise.

7.0  Quality Assurance: The Government will evaluate the contractor’s performance of
this task order. For those tasks listed in the Performance Matrix, the COR or other designated

evaluator will follow the method of surveillance specified in this task order. Government
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personnel will record all surveillance observations. When an observation indicates defective
performance, the COR or other designated evaluator will require the contractor manager or
representative at the site to initial the observation. The initialing of the observation does not
necessarily constitute concurrence with the observation. It acknowledges that the contractor
has been made aware of the non-compliance. Government surveillance of tasks not listed in
the Performance Matrix or by methods other than those listed in the Performance Matrix
(such as provided in the Inspection clause) may occur during the performance period of this
task order. Such surveillance will be done according to standard inspection procedures or
other task order provisions. Any action taken by the CO as a result of surveillance will be
according to the terms of the task order.

7.1  Past Performance Information. The Government will provide and record Past
Performance Information for acquisitions over $150,000 utilizing the Contractor Performance
Assessment Reporting System (CPARS). The CPARS process allows contractors to view and
comment on the Government's evaluation of the contractor's performance before it is
finalized. Once the contractor’s past performance evaluation is finalized in CPARS, it will be
transmitted into the Past Performance Information Retrieval System (PPIRS).

8.0 Key Personnel: The Government desires that Key Personnel be assigned for the
duration of the Task Order. The Government desires that the Program Manager (PM) and
Facility Manager (FM) be assigned full time. The Government reserves the right to review
resumes of key personnel candidates prior to their assignment. The Government will not pay
any costs associated with removing existing key personnel from the task order. The following
positions are considered key personnel with minimum qualifications:

e Program Manager: The Program Manager is a person, designated by the Contractor
(at task order level), who has complete authority to act for the Contractor in every
detail during the term of the task order. The Program Manager's physical location shall
be at the NCCIPS facility. The Program Manager shall possess at a minimum at least
5 years of recent (within the past 7 years) experience in the management and
supervision of IT facility operations and maintenance for facilities of the approximate
size and complexity of the NCCIPS facility to be covered by this task order. Be able
to analyze new and complex project related problems, create innovative solutions
involving large complex tasks, strategic planning for long term initiatives, such as
energy efficiency, life cycle management of critical infrastructure, and strategy to
optimize and grow focusing on potential customers.

e Facility Manager: The Facility Manager (FM) is a person, designated by the
Contractor, who has complete authority to act for the Contractor on a day-to-day basis
at the work site. The Facility Manager’s physical location shall be at the NCCIPS
facility. The facility manager shall possess at least 5 years of recent (within the past 7
years) experience in directing operation and maintenance of equipment in a
supervisory capacity for a facility of the approximate size, complexity, and other
characteristics of the NCCIPS facility to be operated and maintained under this task
order.
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The Offeror may propose other individuals, regardless of labor category, as "key personnel™
whenever the individual performs a function or functions that the Offeror believes are critical
to successful performance on any segment of this Task Order.

8.1 Non-Key Personnel: The impact of any changes to non-Key Personnel shall be that
the team remains equal to or better than the original proposed team.

8.2 Key Personnel Substitution: The contractor shall not replace any personnel designated
as Key Personnel without the written concurrence of the CO. This notification shall be no
later than ten (10) calendar days in advance of any proposed substitution and shall include
justification (including resume(s) of proposed substitution(s) in sufficient detail to permit
evaluation of the impact on Task Order performance.

Substitute personnel qualifications shall be equal to, or greater than, those of the personnel is
substituted.

9.0 Expertise and Staffing: The contractor shall provide personnel with expertise to
successfully perform this task. The contractor shall maintain a qualified staff at all times.
The Contractor shall maintain a training program to ensure their staff is adequately trained
and current on required skills, certifications and qualifications.

Contractor personnel shall demonstrate good communication skills and shall be flexible and
adaptable in a dynamic environment. The contractor shall effectively participate in planning
and strategy sessions. The contractor shall effectively interact with customers, resolve
complaints and problems, and keep management properly informed as to operational issues,
problems, future needs, and technological developments. The contractor shall work
effectively alongside other contract analysts, network specialists, engineers and programmers.

Due to the criticalness of the functions being supported by this task order, all new positions
(key or non-key) on this task order shall be staffed within 30 calendar days, and all
replacement positions shall be staffed within 21 calendar days. The Contracting Officer must
approve any exceptions to this staffing requirement. The government reserves the right to
reject any substitutions.

10.0 Section 508 Compliance: All electronic and information technology (EIT) procured
through this task order must meet the applicable accessibility standards at 36 CFR 1194. This
regulation (36 CFR 1194) implements Section 508 of the Rehabilitation Act of 1973, as
amended, and is viewable at http://www.section508.gov .

The contractor shall support the Government in its compliance with Section 508 throughout
the development and implementation of the work to be performed. Section 508 of the
Rehabilitation Act of 1973, as amended (29 U.S.C. 794d) requires that when Federal agencies
develop, procure, maintain, or use electronic information technology, and Federal employees
with disabilities have access to and use of information and data that is comparable to the
access and use by Federal employees who do not have disabilities, unless an undue burden
would be imposed on the agency. Section 508 also requires that individuals with disabilities,
who are members of the public seeking information or services from a Federal agency, have

access to and use of information and data that is comparable to that provided to the public
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who are not individuals with disabilities, unless an undue burden would be imposed on the
agency.

11.0 Rightsin Data: The architecture, implementation plan, unique capabilities, materials
and other items designed and/or developed for this task order and related projects and the
complete data rights to these items shall be the sole property of the U.S. Government.

All information derived and used for development is considered Government proprietary and
shall not be used or shared and considered intellectual property of the U.S. Government and
shall not be released. After completion and acceptance, all information held by the contractor
shall be deleted from the contractor’s system(s) and the contract Security Officer will validate
in writing to the Government COR that all documentation and information derived from the
contract has been purged from all systems, whether administrative or program related. Only
the contractual and budgetary (cost, invoicing, etc) information required by law shall be
retained by the contractor.

12.0 Task Order Terms and Conditions

12.1  Place of Performance: Work shall be performed on-site at the NCCIPS Center at
Stennis Space Center, MS, and/or at and other designated location within the continental
United States. NCCIPS may define other specific facilities within the continental United
States, dependent on need, during performance of the requirements. The contractor is notified
that some contractor employees may be working in off-site government or commercial
facilities/areas with varying safety standards and conditions, such as where hazardous
materials are stored or in use; construction zones; areas where heavy machinery and
equipment are in use, etc. and employees must comply with safety codes, regulations and
standards appropriate for the conditions.

12.2 Hours of Operation: The Contractor operational staffing plan shall be sufficient to
support a seven day week, twenty-four hour per day work schedule including weekends and
holidays. 24X7 staffing requirements are defined in Sections 3.3 IT Facilities Monitoring
Support, and 3.5 Electrical Operations Support. Some critical personnel are required to be
available by a government provided cellular telephone 24X7X365.

Staffing and shift rotation intervals will be in accordance with good business practice with
concurrence from the COR. Additional operations services staffing may be required as
additional computing resources (devices which require operator attention) are provided by the
Integration Contractor and/or the Government.

Operational core hours are 9:00 AM to 3:00 PM Monday through Friday.

If surge support is required, the contractor shall complete an Authorization request and submit it
to the COR or his designee for approval/disapproval. A copy of the completed document shall
be furnished to the GSA Contracting Officer.

12.2.1 Observance of Legal Federal Holidays.

(a) The on-site Government personnel observe the following holidays:
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New Year's Day

Labor Day

Martin Luther King, Jr.'s Birthday
Columbus Day

President's Day

Veterans Day

Memorial Day

Thanksgiving Day

Independence Day

Christmas Day

Any other day designated by Federal statute, Executive order, or the President's proclamation.

(b) When any holiday falls on a Saturday, the preceding Friday is observed. When any
holiday falls on a Sunday, the following Monday is observed. Observance of such
days by Government personnel shall not by itself be cause for an additional period of
performance or entitlement of compensation except as set forth within the task order

12.3  Contracting Officer’s Representative (COR) Designation: The Contracting
Officer will appoint a COR and issue a COR Designation Letter stating the authority of the
COR. The contractor will receive a copy of the written designation.

Management of this task will primarily be performed by GSA through the COR. The COR
will participate in project meetings, represent the CO in the technical phases of the work, and
receive task order deliverables. The COR will provide technical assistance and clarification
required for the performance of this task. The COR will not provide any supervision or
instructional assistance to contractor personnel.

The COR is not authorized to change any terms or conditions of the task order. Changes in
the task order requirements, price or terms and conditions can only be made by the CO via
properly executed modifications to the task order.

12.4  Technical Direction: Performance of the work under this Task Order is subject to the
technical direction (Attachment C) of the CO or COR. The term "technical direction" is
defined to include, without limitation:

e Directions to the Contractor which fill in details or otherwise serve to
accomplish the PWS.

e Provision of written information to the Contractor which assists in the
interpretation of drawings, specifications or technical portions of the work
description.

e Review and, where required by the Task Order, approval of technical
reports, drawings, specifications and technical information to be delivered
by the Contractor to the Government under the Task Order.

Page 31



FOR OFFICIAL USE ONLY

Technical direction must be within the scope of work stated in the Task Order. The COR
does not have the authority to, and may not, issue any technical direction which:

e Constitutes an assignment of additional work outside the PWS;

e Constitutes a change as defined in the Task Order clause entitled "Changes";

e Inany manner causes an increase or decrease in the total price or the time
required for Task Order performance;

e Changes any of the expressed terms, conditions or specifications of the Task
Order; or

e Interferes with the Contractor's right to perform the terms and conditions of
the Task Order.

All technical directions will be issued in writing by the CO or COR.

The Contractor shall proceed promptly with the performance of technical directions duly
issued by the CO or COR in the manner prescribed by this article and within his authority

12,5  Subcontractor Terms and Conditions: The prime contractor shall include all
applicable terms and conditions in all subcontracting agreements.

13.0 Government Furnished Equipment (GFE) and Information: Government
Furnished Information (GFI) and Government Furnished Equipment (GFE) will be provided
as required by Government. All such GFI and GFE are the property of the Government. At
no time do GFI and GFE belong to the contractor, and at no time may the Government be
denied access to this equipment and data. All data on Government equipment shall be the
property of the Government and the Government shall have full rights to use, disseminate,
and dispose of the information.

Office space, office equipment, utilities and facilities required for the performance of this task
will be provided by the Government. Government integration information and descriptions of
hardware and software including workstations and related software tools necessary to perform
all tasks under this PWS will be provided by the Government. This equipment includes the
necessary individual workstations to perform the tasks identified in this PWS. Vehicles will
be available for official travel on site when approved by the COR.

13.1 Software Made Available for Contractor’s Use: The Government, from time to
time, may make certain software acquired under license available to the Contractor for its use
in the performance of this task order. The Contractor recognizes and acknowledges that such
software or data contained therein may be proprietary and confidential to a third party.

The Contractor agrees that it and its employees will not use copy, disclose, modify, or reverse
engineer such software except as permitted by the license and any other terms and conditions
under which the software is made available to the Contractor.

The Contractor is not authorized to violate any software licensing agreement, or to cause the
Government to violate any licensing agreement. If, at any time during the performance of this
Task Order, the Contractor has reason to believe that its utilization of Government furnished
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software may involve or result in a violation of the Government’s licensing agreement, the
Contractor shall promptly notify the CO, in writing, of the pertinent facts and circumstances.
Pending direction from the CO, the Contractor shall continue to perform to the full extent
possible without utilizing the software in question.

14.0 Reimbursable Costs: All reimbursable costs shall be authorized by the CO and/or
COR and be in conformance with task order requirements. All the amounts are inclusive of
ODC Multiplier/G&A. Materials must comply with FAR 52.232-7. Any actions (complete
package) approved by the COR shall be uploaded as an “Action Memo” in ITSS by the
contractor and addressed to CO/CAM for concurrence.

14.1  Travel (CLIN 003): Travel is anticipated during the performance of this requirement.
Since the anticipated travel cannot be accurately forecasted, it shall be awarded on a
reimbursable basis for actual allowable costs that apply over the life of the Task Order. All
travel shall be in accordance with the Federal Travel Regulations (FTR) and the Joint Travel
Regulations (JTR). Travel will be reimbursed at actual cost in accordance with the limitation
set forth in FAR 31.205-46. Profit shall not be applied to travel costs. Local travel will not be
reimbursed. The contractor shall ensure that the requested travel costs will not exceed the
amount authorized in this task order. Travel shall be submitted through GSA’s Web-Based
Order Processing System (currently ITSS) for client approval. This is a reimbursable CLIN
subject only to an ODC Multiplier.

14.1.1 Prior Approval: The following information shall be provided for approval:

Traveler name

Purpose of the trip

Travel dates

Location

Estimated cost (lodging, lodging tax, M&IE, transportation (i.e. air fare, train,
bus, rental car, fuel for rental car, private car mileage, tolls, parking, other
related expenses)

e ldentify the task order CLIN

¢ Identify estimated ceiling balance

e Be submitted in advance of the travel with sufficient time to permit review and
approval

All travel shall be pre-approved in advance by the CO and/or COR and be in compliance with
the task order and all other applicable requirements. The form must identify the traveler’s name,
travel dates, location(s), per diem rates, purpose of trip, all estimated expenses, and an estimate of the
remaining travel budget after the travel being authorized is complete.

The contractor shall use only the minimum number of travelers and rental cars needed to
accomplish the trip purpose. Travel shall be scheduled during normal duty hours whenever
possible. Airfare will be reimbursed for actual common carrier fares which are obtained by
the most reasonable and economical means.
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The contractor shall provide a Trip Report for each trip associated with a travel approval. The
contractor shall maintain a summary of all approved travel, to include at a minimum, the
name of the traveler, receipts, location of travel, duration of trip, total cost of trip.

14.1.2 Travel for Contractor Personnel: Locations and duration of travel cannot be fully
defined at this time. Therefore, ceiling amounts for contractor travel under this task order are
$145,000 (increased by $15,000) (inclusive of G&A); breakdown is as follows:

e Base Period $10,000
e Option Period One $30,000
e Option Period Two $30,000
e Option Period Three $30,000
e Option Period Four $30,000
e 6 Month Extension $15,000

This is a reimbursable CLIN subject to the ODC Indirect Rate Multiplier.

14.2  Training (CLIN 004): Section H of the Basic Contract (Alliant) is applicable to this
task order and is hereby incorporated. The Contractor is generally expected to maintain the

professional qualifications and certifications of its personnel through on-going training. The
Contractor shall not directly bill the Government for any training with following exceptions:

e When the Government has given prior approval for training to meet special
requirements that are peculiar to its environment and/or operation;

e Limited training of contractor employees may be authorized when the
Government changes hardware or software during the performance of this task
order, and it is determined to be in the Government’s best interest;

e The Government will not authorize training for contractor employees to attend
Seminars, Symposiums, or User Group Conferences unless certified and
approved by the CO and/or COR that the attendance is mandatory for the
performance of the task requirements.

In the event the CO and/or COR has approved and paid for a contractor employee’s training,
reimbursement shall not be authorized for costs associated with retraining of any replacement
Contractor shall retrain substituted personnel and shall retrain the substituted personnel at
contractor’s expense. Costs that are not authorized include, but are not limited to, labor,
travel and any associated retraining expenses.

Travel may be required to fulfill the requirements of this task. Travel will be reimbursed at
actual cost in accordance with the limitation set forth in FAR 31.205-46.The contractor shall
ensure that the requested travel costs will not exceed what has been authorized in the task
order.

Locations and duration of training cannot be fully defined at this time. All training must be
authorized and pre-approved in advance by the CO and/or COR and be in compliance with
the task order and all other applicable requirements. The form must identify the individual name,
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travel dates, location(s), per diem rates, purpose of trip, all estimated expenses, and an estimate of the
remaining training budget after the training being authorized is complete.

The ceiling amounts for contractor training under this task order are $100,000 (increased by
$10,000) (inclusive of G&A); breakdown is as follows:

e Base Period $10,000
e Option Period One $20,000
e Option Period Two $20,000
e Option Period Three $20,000
e Option Period Four $20,000
e 6 Month Extension $10,000

This is a reimbursable CLIN subject to the ODC Indirect Rate Multiplier.

14.3  Supplies (CLIN 005): The contractor may be required to obtain materials, supplies,
personal protective equipment (PPE), etc for the performance of this task. Those materials
must be associated with the overall functions being performed through this task order. The
Contractor shall abide by the requirements of the FAR in acquiring supplies and/or materials.
If a single item or aggregate item is anticipated to equal or exceed $3,500, the Contractor
shall obtain three quotes from suppliers and include documentation of these quotes. The
Contractor shall maintain files in such a manner that the Contracting Officer could review
them upon request to ensure compliance with federal procurement regulations. Materials
shall comply with FAR 52.232-7 Payments Under Time-and-Materials and Labor Hour
Contracts (Feb 2007). All supplies shall be authorized by the COR or other authorized
approving official and be in compliance with the task order and all other applicable
requirements.

The ceiling amounts for supplies under this task order are $172,500.00 (increased by $17.500)
(inclusive of G&A); breakdown is as follows:

e Base Period $15,000
e Option Period One $35,000
e Option Period Two $35,000
e Option Period Three $35,000
e Option Period Four $35,000
e 6 Month Extension $17,500

This is a reimbursable CLIN subject only to an ODC Indirect Rate Multiplier.

14.4 IT Hardware and Maintenance (CLIN 006): The contractor may be required to
obtain IT hardware and hardware maintenance for the performance of this task. The IT
hardware and/or maintenance will be defined on the work order(s) issued to support various
NCCIPS unique or project specific requirements. If a single item or aggregate item is
anticipated to equal or exceed $3,500, the Contractor shall obtain three quotes from suppliers
and include documentation of these quotes. The Government is not obligated to satisfy its IT
hardware or maintenance requirements through this task order, but if deemed in its best
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interest to do so, the need will be satisfied on a cost reimbursement basis allowing an ODC
Indirect Rate Multiplier only. All IT hardware must be authorized by the COR or other
authorized approving official and be in compliance with the task order and all other
applicable requirements.

Please note that site preparation related to the installation of IT hardware is provided for
separately in 14.6 below.

The ceiling amounts for IT Hardware and Maintenance under this task order are $2,950,000
(Increased by $350,000) inclusive of ODC Multiplier); breakdown is as follows:

e Base Period $550,000

e Option Period One $450,000

e Option Period Two $500,000

e Option Period Three $400,000 (M076 Decreased by $150,000)
e Option Period Four $700,000 (M076 Decreased by $300,000)
e 6 Month Extension $350,000.00

145 IT Software and Maintenance (CLIN 007): The contractor may be required to
obtain IT software, software licensing and software maintenance for the performance of this
task. The IT software and/or maintenance will be defined on the work order(s) issued to
support various NCCIPS unique or project specific requirements. The Government is not
obligated to satisfy its IT software or maintenance requirements through this task order, but if
deemed in its best interest to do so, the need will be satisfied on a cost reimbursement basis
allowing an ODC Indirect Rate Multiplier only. All IT software shall be authorized by the
COR or other authorized approving official and be in compliance with the task order and all
other applicable requirements. If a single item or aggregate item is anticipated to equal or
exceed $3,500, the Contractor shall obtain three quotes from suppliers and include
documentation of these quotes.

The ceiling amounts for IT Software and Maintenance under this task order are $875,000
(increased by $25,000) (inclusive of ODC Multiplier); breakdown is as follows:

e Base Period $450,000
e Option Period One $150,000
e Option Period Two $50,000
e Option Period Three $150,000
e Option Period Four $50,000
e 6 Month Extension $25,000

14.6  Site Preparation (CLIN 008): The contractor may be required to provide necessary
and integral 1T-specific site preparation including monitoring, control safety, fire suppression,
and upgrade electrical (and back-up) systems to ensure uninterrupted electrical service. Site
preparation may also include environmental equipment (high-end HVAC units) and
preparation (e.g. raised floor) which must be provided in existing facilities as part of the IT
systems to be installed or maintained to provide capabilities to accomplish the client’s
mission. This work may include acquiring IT components, material and supplies such as
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network cabling, connectors, fiber channel switching modules, power supplies, network
analysis modules, tape, electrical supplies, etc. needed to prepare areas for IT systems moving
onto existing raised floor spaces. The site preparation will be defined on the work order(s)
issued to support various NCCIPS unique or project specific requirements. The Government
IS not obligated to satisfy its site preparation requirements through this task order, but if
deemed in its best interest to do so, the need will be satisfied on a Firm-Fixed-Price basis per
basic contract Section B, and within the budget amount for the CLIN. Also, wages apply in
accordance with FAR 22.4 Davis Bacon Act Wage Determination. All provisioning/site
preparation must be authorized by the COR and be in compliance with the task order and all
other applicable requirements. If a single item or aggregate item is anticipated to equal or
exceed $3,500, the contractor shall obtain three quotes from suppliers and include
documentation of these quotes.

The ceiling amounts for Site Preparation under this task order are $9,838,097.53 (Increased
by $1,075,043.00) (inclusive of G&A/ODC Multiplier); breakdown is as follows:

e Base Period $1,352,004.84

e Option Period One $1,007,179.46

e Option Period Two $788,946.00

e Option Period Three $3,464,838.23 (Decreased by $550,000)
e Option Period Four $2,150,086.00 (Increased by 1,000,000)
e 6 Month Extension $1,075,043.00

14.7  Facility Equipment and Maintenance (CLIN 009): The contractor may be required
to obtain Facility Equipment, and Equipment Maintenance (paragraph 3.16), etc for the
performance of this task. The Facility Equipment and Maintenances to be defined on the
work order(s) issued to support various NCCIPS unique or project specific requirements. If a
single item or aggregate item is anticipated to equal or exceed $3,500, the Contractor shall
attempt to obtain three quotes from suppliers and include documentation of these quotes. The
need will be satisfied on a Firm-Fixed-Price basis. The ceiling amounts for Facility
Equipment and Maintenance under this task order are $12,342,590.00 (increased by
$1,285,690.00) (inclusive of G&A/ODC Multiplier); breakdown is as follows:

e Base Year $1,621,380
e Option Period One $2,021,380
e Option Period Two $2,621,380
e Option Period Three $2,221,380
e Option Period Four $2,571,380
e 6 Month Extension $1,285,690.00

14.8 IT Facilities Infrastructure Maintenance: An extremely critical requirement of this
task order involves the maintenance of critical IT facilities infrastructure. These facilities
include redundant levels of conditioned and unconditioned power distribution, mechanical
(HVAC), security, facility monitoring, life safety, and creature comfort. The contractor shall
provide this maintenance on the following critical NCCIPS infrastructure; THESE
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SERVICES WILL BE ISSUED AS A WORK ORDER IN ACCORDANCE WITH
PARAGRAPH 12.4 OF PWS, AND UTLIZING CLIN 009
e Trane: Air cooled chiller strings, pumps, variable frequency drives (VFDs),
VAVs, valves, etc.
e Liebert: 15 - 1000MW Uninterruptable Power Supplies, including battery
strings, and Computer Room Air Conditioner (CRAC) units
e Siemens: Access Control, Life Safety, Surveillance
e Kohler: Tampa Armature Works is currently the OEM authorized service
provider for generators and switchgear
e Infrastructure maintenance to support the 2" POP at building 9357

15.0 Privacy Act: Work on this project may require that personnel have access to Privacy
Information. Personnel shall adhere to the Privacy act, Title 5 of the U.S. Code, Section 552a
and applicable agency rules and regulations.

16.0 Personnel Security: All personnel assigned to this task order shall be U. S. citizens
and shall have a minimum of a SECRET Clearance. After task order award some key
positions may require a TOP SECRET Clearance and/or a Special Scope Background
Investigation (SSBI).

The Contractor shall abide by the requirements set forth in the DD Form 254, Contract
Security Classification Specification (Attachment D). The Contractor shall also abide by the
National Industrial Security Program Operating Manual (NISPOM) for the protection of
classified information at its cleared facility, if applicable, as directed by the Defense Security
Service.

Reimbursement of all applicable costs associated with obtaining necessary security clearances
shall be an indirect cost and not direct billed. If the task order is cancelled prior to the
negotiated start date, the Government will reimburse the Contractor for all applicable costs
associated with obtaining personnel security clearances required under the task order.

16.1 Employment Eligibility: Subject to existing law, regulations, and/or other provisions
of this task order, illegal or undocumented aliens shall not be employed in any and all
subcontracts or subordinate agreements issued in support of this task order.

16.2 Continued Eligibility: The Government reserves the right to deny and/or restrict
entrance to Government facilities, prohibit employees from assigned work under the task
order, and deny and/or restrict the handling of classified and/or sensitive documents and/or
material to any Contractor employee who the Government determines may present a risk to
classified and/or sensitive Government information.

The Contractor shall report to the Government Security Office any and all adverse
information brought to its attention concerning employees performing under this task order.
The subsequent termination of employment of an employee does not obviate the requirement
to submit this report.
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16.3 Termination: The Government Security Office shall be notified of the termination of
all personnel on this task order within five (5) days of occurrence. The Contractor shall return
to the Contracting Officer’s Representative (COR) all Government issued identification cards
and building passes from terminated employees or that have expired. If an identification card
or building pass cannot be returned, a report shall be submitted to the COR noting the card or
pass number, the name off the employee to whom the card or pass was issued, and their last
known location or disposition.

16.4  Security Management: The Contractor shall appoint an individual to serve as a
Security Officer who shall interface with the Government Security Office through the COR
on all security matters under this task order. This requirement is defined in Section 3.6

The COR and the Government Security Office shall inspect all procedures and facilities
utilized by the Contractor to assure compliance with the security requirements under this task
order. Should the COR or the Government Security Office determine the Contractor is not in
compliance with the security requirements of the task order, the Contracting Officer shall
notify the Contractor in writing of the appropriate action that must to taken to rectify this non-
compliance. Failure to comply with the security requirements of the task order could result in
the task order termination action by the Contracting Officer.

16.5 Suitability Determination: The Government will exercise full control over granting,
denying, withholding, or terminating unescorted facility access and/or the handling of
classified or sensitive Government information to Contractor employees. The Government
may appropriate, authorize, and grant a favorable entry on duty (EOD) based on a preliminary
security investigation that would allow employees to start work under this contract prior to
the completion of a full security investigation. No Contractor employee shall be allowed
unescorted access to a facility without a favorable EOD decision or suitability determination
by the Government Security Office. Contractor employees assigned to the task order not
requiring access to classified or sensitive Government information or requiring access to
Government facilities will not be subject to security suitability screening.

Contractor employees waiting for an EOD decision may work on the task order provided they
do not have access to sensitive Government information. Limited access to Government
buildings is allowable prior to the EOD decision if the Contractor employee is escorted by a
Government employee or an authorized cleared Contractor employee.

16.6 Information Technology Security Training and Oversight: All Contractor
employees using Government automated systems or processing sensitive information shall be
required to receive Security Awareness Training at least annually. Contractor employees with
significant security responsibilities shall annually receive specialized training specific to their
responsibilities. The level of training shall be certified to be commensurate with the
employees’ duties and responsibilities.

17.0 Personal Service: The client has determined that use of the GSA contract to satisfy
this requirement is in the best interest of the government, economic and other factors
considered, and this task order is not being used to procure personal services prohibited by the
Federal Acquisition Regulation (FAR) Part 37.104 titled “Personal Services Contract”.
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To counter the circumstances that infer personal services and to preserve the non-personal
nature of the contract, the contractor shall adhere to the following guidelines in the
performance of the task:

e Contractor provides for direct supervision of all contract employees assigned
to the task.

e Refrain from discussing the issues such as skill levels and hours, salaries, cost
and funding data, or administrative and personnel matters affecting contractor
employees with the client.

e Ensure close communication/coordination with the GSA Co and COR,
reporting problems to the COR as they occur (not waiting for a monthly
meeting).

e Do not permit government officials to interview potential contractor
employees, discuss individual performance, approve leave or work scheduling
of contractor employees, terminate contractor employees, assist contractor
employees in doing their jobs or obtain assistance from the contractor in doing
Government job.

e Do not assign contractor personnel to work under direct government
supervision.

e Maintain a professional distance from government employees.

e Provide contractor employees with badges, if appropriate, identifying them as
contractors.

e Ensure proper communications with the government (technical discussion and
government surveillance is okay, but the Government cannot tell the contractor
how to do the job).

e Assign atask leader to the task order. The task leader or alternate should be
the only one who accepts tasking from the assigned Government point of
contact or alternative.

e The government has the right to reject the finished product or result and this
does not constitute personal services.

e When travel is required for the performance on a task, the contractor personnel
are only to travel as directed by their contract management.

18.0 Task Order Funding: It is anticipated that the task order will be incrementally
funded per clause NFS 1852.232-77 Limitation of Funds (Fixed- Price Contract).

18.1 Incremental Funding — Time and Materials/Labor Hours: The project may be
incrementally funded. If incremental funded, funds shall be added to the contract/order via a
unilateral modification as the funds become available. The contractor shall not perform work
resulting in charges to the Government that exceed obligated funds.

The Contractor shall notify the Contracting Officer in writing whenever it has reason to
believe that the costs it expects to incur under this contract in the next 60 days, when added to
all costs previously incurred, will exceed 75 percent of the total amount so far allotted to the
contract/order by the Government. The notice shall state the estimated amount of additional
funds required to continue performance of the contract/order for the specified period of
performance or completion that task.
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Sixty days before the end of the period specified in the Schedule, the Contractor shall notify
the Contracting Officer in writing of the estimated amount of additional funds, if any,
required to continue timely performance under the contract or for any further period specified
in the Schedule or otherwise agreed upon, and when the funds will be required.

The Government is not obligated to reimburse the contractor for charges in excess of the
contract/order funded amount and the contractor is not obligated to continue performance or
otherwise incur costs that could result in charges to the Government in excess of the obligated
amount under the contract/order.

18.2  Liquidated Damages: Liquidated damages may only be included in specific fixed-
price portions of this Task Order (such as work orders for site preparation).

19.0 Organizational Conflict of Interest: In accordance with FAR 9.505-4, whereas
performance of this task order PWS may require access to proprietary data of other
companies, the contractor must agree with the other companies to 1) protect their information
from unauthorized use or disclosure for as long as it remains proprietary, and 2) refrain from
using the information for any purpose other than that for which it was furnished. Prior to
accepting proprietary data, the contractor shall execute agreements with the respective
companies, which obligate the Contractor to protect the data from unauthorized use or
disclosure. The Contractor shall furnish copies of these agreements to the Contracting Officer
prior to accepting proprietary data. The Contractor further agrees that such proprietary data
shall not be used in performing for the NASA additional work in the same field as work
performed under this task order if such additional work is procured competitively.

For the purpose of this clause, the term “contractor” means the Contractor, its subsidiaries and
affiliates, joint ventures involving the contractor, any entity with which the contractor may
hereafter merge or affiliate, and any other successor or assignee of the contractor.

The Contractor shall, within fifteen (15) days after start of task order, provide in writing, to
the Contracting Officer, a certification that all employees, agents and subcontractors involved
in the performance of this task order have been informed of the provisions of this clause.

Any subcontractor which performs any work relative to this task order shall be subject to this
clause. The Contractor agrees to place in each subcontract affected by these provisions the
necessary language contained in this clause.

If as part of this task order, the contractor provides acquisition support under this task order
(including but not limited to requirements development, acquisition planning, advice to
proposal evaluators, and/or evaluations of technical proposals), then the contractor (and any
of its subcontractors, teaming partners, or similarly situated supporting entities) acknowledge
and agree, subject to the Organization Conflict of Interest (OCI) Risk Mitigation procedures
provided in this Section, to not submit a proposal (e.g., bid, quote, etc.) or provide any
support (as a prime, subcontractor, team member, consultant, etc.) to any entity which is
submitting any proposal for any solicitation that results from the work associated with the
acquisition support provided by the contractor in this task order. Failure to abide by this

clause could result in a potential OCI per FAR 9.5. All potential conflict of interest situations
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shall be handled in accordance with FAR 9.5. The contractor’s attention is directed to this
restraint clause which is consistent with and in accordance with FAR 9.507-1 and 9.507-2.
The terms of this restraint clause are not subject to negotiation; however, any desired
clarifications or explanations concerning this clause may be directed in writing to the
Contracting Officer. The restraint imposed by this clause shall be for the duration of and
limited to the last date of any period of performance (to include any option periods) of any
task orders that may result from the work associated with the acquisition support provided by
the contractor in this task order.

Relative to OCI Risk Mitigation procedures, the Contractor may submit a proposal or provide
support to contractors submitting proposals for solicitations for requirements that may result
from the work associated with the acquisition support on a resulting solicitation-by-
solicitation basis, provided that: (1) Contractor successfully mitigates any actual or potential
OCls through the preparation and implementation of a pre-proposal OCI Risk Mitigation
Plan; and (2) the Contracting Officer determines that the Contractor's OCI Risk Mitigation
Plan is acceptable and approves Contractor's participation in the subject solicitation.

If this task requires the contractor to act on behalf of or provide advice with respect to
(including any phase of) an agency procurement as defined in FAR 3.104-4; resultantly, all
contractor personnel (to include employees, subcontractors, consultants and similarly situated
persons) that will personally and substantially be involved in the contractor’s performance of
this task order shall execute and submit an “Employee/Contractor Non-Disclosure
Agreement” Form that will be supplied upon request by the Contracting Officer. Execution
and submission of this Form is required prior to the commencement of any work on such task
order. The requirement to execute and submit such Form is equally applicable whenever
replacement personnel, if any, are proposed under an ongoing task order.

In the event the Contractor, or any of its employees, agents, or subcontractors fail to comply
with the provisions of this clause, such non-compliance shall be deemed a material breach of
contract for which the Government reserves the right to terminate the task order for default
and/or resort to such other rights and remedies as provided for under the basic contract and
under the Federal law of contracts. Non-compliance with the provisions of this clause may
also adversely affect the determination of contractor responsibility in future Government
acquisitions.

20.0 Invoices and Payment Information

20.1 Payment: The contractor shall provide the following payment information for GSA
use. It must be an exact match with the information under the task order number in the ITSS
Contract Registration (not the contractor’s company or individual representative’s
registration) as well as with the information under the contractor’s Data Universal Numbering
System (DUNS) number in the Central Contractor Registration (CCR), http://www.ccr.gov.
Mismatched information will result in rejected invoice and payments. The contractor shall
provide the following information on each invoice submitted to ITSS and GSA Finance.

e Task Order Number: 1D04120102
e Contract Number — must match ITSS
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e ACT Number: (To be provided upon award — block 4 of Form 300)
Project Title: National Center for Critical information Processing and Storage
(NCCIPS)
Invoice Number — do not use any special character
Remittance Address
Period of Performance for Billing Period
Point of Contact and Phone Number
Charges, identified by deliverable or contract line item(s) number (CLIN),
with a narrative description of the service performed. Reimbursable costs,
ODCs, and other charges (ODC Multiplier) shall be broken out.
e Work Order Number and Title
e Charges for labor hours (i.e. CLIN 002) shall be broken out as follows:
(1) Skill Level Number, Associated Skill Level Name, and Employee Name
(2) Actual Hours Worked During the Billing Period
(3) Cumulative Hours by Period of Performance
(4) Hourly Rate
e Travel/Training expenses shall be submitted per MS Excel (Attachment E —
Travel Expense Summary).
e Prompt Payment Discount, if offered
e Total Invoice Amount — must match the acceptance information posted in
ITSS/GSA Finance and cannot exceed the current task order ceiling

20.2 Invoice Submittal: A proper invoice shall be submitted not later than ten (10)
workdays after the end of the SAIC accounting period of each period after completion the
task or deliverables. The invoice shall include the period of performance covered by the
invoice and the CLIN number and name. A copy of the invoice must be posted in the GSA
ASSIST portal (https://portal.fas.gsa.gov) as well as electronically to GSA Finance portal via
(http://www.finance.gsa.gov). Invoice submissions received via hardcopy will automatically
be rejected and require the vendor to re-submit electronically. The Client Representative/COR
and GSA Contract Specialist must approve the invoice in ITSS prior to payment. The invoice
information posted in ASSIST must match the invoice information submitted to GSA Finance
Center to initiate a receiving report. The payment information must be a three-way match
with ITSS/ASSIST, GSA Finance Center, and SAM for the invoice to be successfully
processed for payment.

Original invoices shall be marked (stamped) “Original Copy” and submitted to GSA. For
revised invoices, the Contractors should provide: 1) a distinguishing invoice number, 2) a
brief explanation and 3) a cross reference to any previous invoice submission(s) for purposes
of tracking and avoiding duplicate payments. The contractors can distinguish revised
invoices by inserting an "R" at the end of the original invoice number, i.e. Inv123456
(original), Inv123456R (revised).

Charges shall not exceed the authorized cost limits established for the task order. The
government will not pay any unauthorized charges.

Invoices for final payment must be so identified and submitted when the task has been
completed and no further charges are to be billed.
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20.3 Task Order Closeout: The contractor shall submit a final invoice within forty-five
(45) calendar days after the end of the Performance Period. After the final invoice has been
paid the contractor shall furnish a completed and signed Release of Claims (GSA Form 1142)
to the Contracting Officer. This release of claims is due within fifteen (15) calendar days of
final payment.

Page 44



FOR OFFICIAL USE ONLY

FAR/NFS/GSAM CLAUSES AND PROVISIONS

21.0 Task Order Clauses: Section I of the contractor’s Basic Contract is applicable to this
task order and is hereby incorporated by reference. In addition the following clauses apply.
FAR 52.252-2 Clauses Incorporated by Reference (Feb 1998). This task order incorporates one
or more clauses by reference, with the same force and effect as if they were given in full text.
Upon request, the Contracting Officer will make their full text available. Also, the full text of
a clause may be accessed electronically at this address:

http://farsite.hill.af.mil/VFFARL.HTM
http://www.hqg.nasa.gov/office/procurement/reqgs/nfstoc.htm

Clause Title Date
52.204-2, Alt Il | Security Requirements Aug 1996
52.204-9 Personal Identity Verification of Contractor Personnel Jan 2011
52.204-10 Reporting Executive Compensation and First-Tier Feb 2012
Subcontract Awards
52.222-41 Service Contract Act of 1965 Nov 2007
52.222-54 Employment Eligibility Verification Jan 2009
52.227-14 Rights in Data — General Dec 2007
52.232-7 Payments Under Time-and-Materials and Labor-Hour Feb 2007
Contracts
52.237-3 Continuity Of Services Jan 1991
52.232.18 Availability of Funds Apr 1984
52.244-2 Subcontracts Oct 2010
52.245-1 Government Property Aug 2010
52.246-2 Inspection of Supplies — Fixed Price Aug 1996
52.246-4 Inspection of Services — Fixed Price Aug 1996
52.246-6 Inspection of Services — Time and Material and Labor Hour | May 2001
52.251-1 Government Supply Sources Apr 2012

21.1 52.217-8 -- Option to Extend Services (Nov 1999)

The Government may require continued performance of any services within the limits and at
the rates specified in the contract. These rates may be adjusted only as a result of revisions to
prevailing labor rates provided by the Secretary of Labor. The option provision may be
exercised more than once, but the total extension of performance hereunder shall not exceed 6
months. The Contracting Officer may exercise the option by written notice to the Contractor
within 60 days within which the Contracting Officer may exercise the option.

(End of Clause)
21.2 Clauses Applicable to CLIN 008 (Site Preparation) Work Orders:
Clause Title Date
52.211-12 Liguidated Damages — Construction Sep 2000
52.211-12 Time Extensions Sep 2000
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52.222-6 Davis-Bacon Act Jul 2005
52.222-7 Withholding of Funds Feb 1988
52.222-8 Payrolls and Basic Records Jun 2010
52.222-9 Apprentices and Trainees Jul 2005
52.222-10 Compliance with Copeland Act Requirements Feb 1998
52.222-11 Subcontracts (Labor Standards) Jul 2005
52.222-12 Contract Termination-Debarment Feb 1988
52.222-13 Compliance with Davis-Bacon and Related Act Feb 1988
Regulations
52.222-14 Disputes Concerning Labor Standards Feb 1988
52.222-15 Certification of Eligibility Feb 1988
52.222-16 Approval of Wage Rates Feb 1988
52.222-26 Equal Opportunity Mar 2007
52.222-27 Affirmative Action Compliance Requirements for Feb 1999
Construction
52.222-30 Davis Bacon Act — Price Adjustment Dec 2001
52.223-3 Hazardous Material Identification and Material Safety Jan 1997
Data
52.225-9 Buy American Act—Construction Materials Sep 2010
52.225-11 Buy American Act—Construction Materials under Trade | May 2012
Agreements
52.225-12 Notice of Buy American Act Requirement—Construction | Feb 2009
Materials under Trade Agreements
52.227-4 Patent Indemnity — Construction Contracts Dec 2007
52.228-15 Performance and Payment Bonds — Construction Oct 2010
52.232-5 Payments under Fixed-Price Construction Contracts Sep 2002
52.232-27 Prompt Payment for Construction Contracts Feb 2007
52.236-1 Performance of Work by Contractor Apr 1984
52.236-2 Differing Site Conditions Apr 1984
52.236-3 Site Investigation and Conditions Affecting the Work Apr 1984
52.236-5 Material and Workmanship Apr 1984
52.236-6 Superintendence by the Contractor Apr 1984
52.236-7 Permits and Responsibilities Nov 1991
52.236-8 Other Contracts Apr 1984
52.236-9 Protection of Existing Vegetation, Structures, Equipment, | Apr 1984
Utilities, and Improvements
52.236-10 Operations and Storage Areas Apr 1984
52.236-11 Use and Possession Prior to Completion Apr 1984
52.236-12 Cleaning Up Apr 1984
52.236-13 Accident Prevention Nov 1991
52.236-14 Availability and Use of Utility Services Apr 1984
52.236-15 Schedules for Construction Contracts Apr 1984
52.236-18 Work Oversight in Cost-Reimbursement Construction Apr 1984
Contracts
52.236-19 Organization and Direction of the Work Apr 1984
52.236-27 Site Visit (Construction) Feb 1995
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52.242-14 Suspension of Work Apr 1984
52.243-4 Changes Jun 2007
52.246-12 Inspection of Construction Aug 1996
52.246-21 Warranty of Construction Mar 1994
52.249-10 Default (Fixed Price Construction) Apr 1984

21.3 GSAM CLAUSES INCORPORATED BY REFERENCE

Clause Title Date

552.215-70 | Examination of Records by GSA Feb 1996

21.4 NFS (NASA) CLAUSES INCORPORATED BY REFERENCE

Clause Title Date
1852.203-70 | Display Of Inspector General Hotline Posters Jun 2001
1852.204-75 Security Classification Requirement Sep 1989
1852.204-76 Security Requirements For Unclassified Information May 2007
1852.208-81 Restriction on Printing and Duplicating Nov 2004
1852-209-71 | Limitation of Future Contracting Dec 1988
1852.211-70 Packaging, Handling, and Transportation Sep 2005
1852.216-89 Assignment And Release Forms Jul 2007
1852.223-70 | Safety and Health Apr 2002
1852.223-74 | Drug- And Alcohol-Free Workplace Mar 1996
1852.223-75 Major Breach of Safety or Security Feb 2002
1852-225-70 | Export Licenses Feb 2000
1852.227-70 New Technology May 2002
1852.237-70 | Emergency Evacuation Procedures Dec 1988
1852.237-72 | Access To Sensitive Information Jun 2005
1852.237-73 | Release of Sensitive Information Jun 2005
1852-242-70 | Technical Direction Sep 1993
1852-242-72 | Observance of Legal Holidays Aug 1992
1852.242-78 | Emergency Medical Services And Evacuation Apr 2001
1852-245-71 | Installation — Accountable Government Property Jan 2011
1852-245-73 | Financial Reporting of NASA Property in the Custody of Jan 2011
Contractors
1852.246-72 Material Inspection and Receiving Report Aug 2003
(Fill-in 3 copies and 2 copies)

21.5 1852.232-77 Limitation of Funds (Fixed- Price Contract) (Mar 1989)

(a) Of the total price of items Base Year, Option Year 1, Option Year 2, Option Year
3, Option Year 4, and service extension the sum of $68,461,477.06.

is presently available for payment and allotted to this contract. It is anticipated that
from time to time additional funds will be allocated to the contract in accordance with
the following schedule, until the total price of said items is allotted:

SCHEDULE FOR ALLOTMENT OF FUNDS
Base Year

1/29/2013 $97.56
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3/28/2013 (Mod 01) $2,490,724.43
4/18/2013 (Mod 02) $588,465.96
5/23/2013 (Mod 04) $118,324.68

6/26/2013 $92,461.53
Mod 06 $380,049.89
Mod 07 $573,871.13
Mod 08 $2,999,747.54
Mod 09 $975,476.02
Mod 10 $175,552.83
Mod 12 $252,691.18
Mod 13 $2,453,209.25
Mod 15 $896,263.80
Mod 16 $860,107.70
Mod 18 $551.70
Mod 19 -$47,900.83
Mod 23 $5,628.86
Mod 29 -$389,491.01
Mod 36 -$339,258.72
Mod 48 -$34,999.89
Mod 69 -$0.09

Total Funded $12,051,573.52

SCHEDULE FOR ALLOTMENT OF FUNDS

Option Year 1

Mod 16 $2,170,572.01
Mod 18 $1,261,430.13
Mod 21 $958,548.49
Mod 22 $282,546.91
Mod 23 $1,037,894.33
Mod 24 $1,388,788.11
Mod 26 $1,471,611.22
Mod 27 $353,061.53
Mod 28 $944,692.87
Mod 29 $1,381,114.64
Mod 30 $34,657.46
Mod 31 $305,268.36
Mod 52 $58,628.69
Mod 54 ($72.26)
Total Funded $11,648,742.49

SCHEDULE FOR ALLOTMENT OF FUNDS

Option Year 2

Mod 30

$349,064.69
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Mod 31 $2,290,158.62
Mod 32 $316,939.43
Mod 33 $844,121.29
Mod 36 $339,258.72
Mod 37 $19,107.24
Mod 38 $1,546,468.13
Mod 39 $1,630,768.46
Mod 40 $34,407.80
Mod 41 $61,054.74
Mod 42 $1,172,139.14
Mod 44 $381,751.76
Mod 46 $108,111.55
Mod 47 $1,095,376.47
Mod 48 $34,999.89
Mod 49 $32,165.88
Mod 51 $350,372.23
Mod 52 $478,048.78
Mod 57 $643,902.44
Mod 80 ($2.07)
Total Funded $11,728,215.24
Quote Option Year  $14,596,851.73
3:
SCHEDULE FOR ALLOTMENT OF
FUNDS
Option Year 3
Mod 49 $1,184,062.25
Mod 51 $1,469,082.44
Mod 52 $266,485.52
Mod 53 $227,808.38
Mod 55 $1,924,969.75
Mod 57 $727,927.78
Mod 58 $389,234.57
Mod 60 $2,963,068.43
Mod 61 $30,898.27
Mod 62 $1,531,097.16
Mod 64 $755,106.67
Mod 65 $272,859.51
Mod 67 $1,432,470.60
Mod 68 $1,038,044.50
Mod 76 0.00
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Mod 80 ($411.49)

Mod 85 ($237.94)

Total Funded $14,212,466.40
Quote Option Year 4: $14,082,536.97

|

SCHEDULE FOR ALLOTMENT OF FUNDS

Option Year 4

Mod 68 $20,238.19
Mod 69 $2,472,816.09
Mod 71 $415,126.74
Mod 72 $2,564,271.57
Mod 73 838,751.73
Mod 74 3,081,698.97
Mod 75 1,719,274.40
Mod 76 0.00
Mod 77 $909,090.37
Mod 78 $1,491,985.67
Mod 80 $117,453.00
Mod 81 $67.40
Mod 82 ($25,816.82)
Mod 85 ($268,392.81)
Mod 86 ($181,607.19)
Total Funded $13,184,957.32
TBD $897,579.65

6 Month Extension $7,041,268.49

SCHEDULE FOR ALLOTMENT OF FUNDS

6 Month Extension

Mod 79 $1,397,274.60
Mod 81 $348,399.46
Mod 82 $651,683.01
Mod 83 $241,109.34
Mod 84 $2,691,768.51
Mod 85 $413,543.22
Mod 86 ($108,256.05)
Total Funded $5,635,522.09
TBD $1,405,746.40

Page 50




FOR OFFICIAL USE ONLY

(b) The Contractor agrees to perform or have performed work on the items specified
in paragraph (a) of this clause up to the point at which, if this contract is terminated
pursuant to the Termination for Convenience of the Government clause of this
contract, the total amount payable by the Government (including amounts payable for
subcontracts and settlement costs) pursuant to paragraphs (f) and (g) of that clause
would, in the exercise of reasonable judgment by the Contractor, approximate the total
amount at the time allotted to the contract. The Contractor is not obligated to continue
performance of the work beyond that point. The Government is not obligated in any
event to pay or reimburse the Contractor more than the amount from time to time
allotted to the contract, anything to the contrary in the Termination for Convenience of
the Government clause notwithstanding.

(c)(2) It is contemplated that funds presently allotted to this contract will cover the
work to be performed until ___ .
(2) If funds allotted are considered by the Contractor to be inadequate to cover the
work to be performed until that date, or an agreed date substituted for it, the
Contractor shall notify the Contracting Officer in writing when within the next 60
days the work will reach a point at which, if the contract is terminated pursuant to the
Termination for Convenience of the Government clause of this contract, the total
amount payable by the Government (including amounts payable for subcontracts and
settlement costs) pursuant to paragraphs (f) and (g) of that clause will approximate 75
percent of the total amount then allotted to the contract.
(3) (i) The notice shall state the estimate when the point referred to in paragraph (c)(2)
of this clause will be reached and the estimated amount of additional funds required to
continue performance to the date specified in paragraph (c)(1) of this clause, or an
agreed date substituted for it.
(i) The Contractor shall, 60 days in advance of the date specified in paragraph (c)(1)
of this clause, or an agreed date substituted for it, advise the Contracting Officer in
writing as to the estimated amount of additional funds required for the timely
performance of the contract for a further period as may be specified in the contract or
otherwise agreed to by the parties.
(4) If, after the notification referred to in paragraph (c)(3)(ii) of this clause, additional
funds are not allotted by the date specified in paragraph (c)(1) of this clause, or an
agreed date substituted for it, the Contracting Officer shall, upon the Contractor's
written request, terminate this contract on that date or on the date set forth in the
request, whichever is later, pursuant to the Termination for Convenience of the
Government clause.
(d) When additional funds are allotted from time to time for continued performance of
the work under this contract, the parties shall agree on the applicable period of
contract performance to be covered by these funds. The provisions of paragraphs (b)
and (c) of this clause shall apply to these additional allotted funds and the substituted
date pertaining to them, and the contract shall be modified accordingly.
(e) If, solely by reason of the Government's failure to allot additional funds in amounts
sufficient for the timely performance of this contract, the Contractor incurs additional
costs or is delayed in the performance of the work under this contract, and if
additional funds are allotted, an equitable adjustment shall be made in the price or
prices (including appropriate target, billing, and ceiling prices where applicable) of the
items to be delivered, or in the time of delivery, or both.
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(F) The Government may at any time before termination, and, with the consent of the
Contractor, after notice of termination, allot additional funds for this contract.

(9) The provisions of this clause with respect to termination shall in no way be
deemed to limit the rights of the Government under the default clause of this contract.
The provisions of this Limitation of Funds clause are limited to the work on and
allotment of funds for the items set forth in paragraph (a) of this clause. This clause
shall become inoperative upon the allotment of funds for the total price of said work
except for rights and obligations then existing under this clause.

(h) Nothing in this clause shall affect the right of the Government to terminate this
contract pursuant to the Termination for Convenience of the Government clause of
this contract.

(End of clause)

21.6 DESIGNATION OF NEW TECHNOLOGY REPRESENTATIVE AND
PATENT REPRESENTATIVE (NFS 1852.227-72) (JUL 1997)

@ For purposes of administration of the clause of this contract entitled “New
Technology” or “Patent Rights—Retention by the Contractor (Short Form),” whichever is
included, the following named representatives are hereby designated by the Contracting
Officer to administer such clause:

Title Office/Address (including zip code)

New Technology Representative Technology Utilization Officer
NASA/John C. Stennis Space Center
Stennis Space Center, MS 39529-6000

Patent Representative Chief Counsel
NASA/John C. Stennis Space Center
Stennis Space Center, MS 39529-6000

(b) Reports of reportable items, and disclosure of subject inventions, interim
reports, final reports, utilization reports, and other reports required by the clause, as well as
any correspondence with respect to such matters, should be directed to the New Technology
Representative unless transmitted in response to correspondence or request from the Patent
Representative. Inquiries or requests regarding disposition of rights, election of rights, or
related matters should be directed to the Patent Representative. This clause shall be included
in any subcontract hereunder requiring a “New Technology” clause or “Patent Rights—
Retention by the Contract (Short Form)”, unless otherwise authorized or directed by the
Contracting Officer. The respective responsibilities and authorities of the above-named
representatives are set forth in 1827.375-3 of the NASA FAR Supplement.

(End of Clause)

21.7 LIMITATION ON EXECUTIVE COMPENSATION

The Office of Federal Procurement Policy (OFPP) Administrator issued a memorandum for
the Heads of Executive Departments and Agencies via Federal Register Notice (Vol. 75, No.

Page 52



FOR OFFICIAL USE ONLY

72), dated 15 April 2010, revising the benchmark limitation on executive compensation under
Government contracts for contractor fiscal year 2010 to $693,951. The $693,951 amount is to
be used for contractor fiscal year 2010 and any subsequent contractor fiscal years unless and
until revised by OFPP. This amount is based on data from commercially available surveys of
executive compensation. The data used the median (50™" percentile) amount of compensation
accrued over a recent 12-month period for the top five highest paid executives of publicly
traded companies with annual sales over $50 million. The limitation applies to the five most
highly compensated employees at each home office and segment of a contractor. The
limitation amount applies to contract costs incurred after January 1, 2010, under defense and
civilian agency contracts, whether or not the contract was previously subject to a statutory
limitation on compensation. Compensation in excess of the benchmark limitation is
unallowable.

(End of Clause)

FAR CLAUSES INCORPORATED BY FULL TEXT

21.8 52.217-9 -- Option to Extend the Term of the Contract (Mar 2000)

(a) The Government may extend the term of this contract by written notice to the Contractor
within 60 days before the contract expires; provided that the Government gives the Contractor
a preliminary written notice of its intent to extend at least 60 days before the contract expires.
The preliminary notice does not commit the Government to an extension.

(b) If the Government exercises this option, the extended contract shall be considered to
include this option clause.

(c) The total duration of this contract, including the exercise of any options under this clause,
shall not exceed five (5) years.

(End of Clause)

21.9  52.232-99 -- Providing Accelerated Payment to Small Business Subcontractors
(DEVIATION) (August 2012)

This clause implements the temporary policy provided by OMB Policy Memorandum M-12-
16, Providing Prompt Payment to Small Business Subcontractors, dated July 11, 2012.

(a) Upon receipt of accelerated payments from the Government, the contractor is required to
make accelerated payments to small business subcontractors to the maximum extent
practicable after receipt of a proper invoice and all proper documentation from the small
business subcontractor.

(b) Include the substance of this clause, including this paragraph (b), in all subcontracts with
small business concerns.

(c) The acceleration of payments under this clause does not provide any new rights under the
Prompt Payment Act.

(End of Clause)
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21.10 52.204-99 System for Award Management Registration (August 2012)
(DEVIATION)

(a) Definitions. As used in this clause-

"Central Contractor Registration (CCR) database" means the retired primary Government
repository for Contractor information required for the conduct of business with the
Government.

"Commercial and Government Entity (CAGE) code" means-

(1) A code assigned by the Defense Logistics Agency (DLA) Logistics Information
Service to identify a commercial or Government entity; or

(2) A code assigned by a member of the North Atlantic Treaty Organization that DLA
records and maintains in the CAGE master file. This type of code is known as an
"NCAGE code."

"Data Universal Numbering System (DUNS) number" means the 9-digit number assigned by
Dun and Bradstreet, Inc. (D&B) to identify unique business entities.

"Data Universal Numbering System+4 (DUNS+4) number™ means the DUNS number means
the number assigned by D&B plus a 4-character suffix that may be assigned by a business
concern. (D&B has no affiliation with this 4-character suffix.) This 4-character suffix may be
assigned at the discretion of the business concern to establish additional SAM records for
identifying alternative Electronic Funds Transfer (EFT) accounts (see the FAR at Subpart
32.11) for the same concern.

"Registered in the SAM database™ means that-

(1) The Contractor has entered all mandatory information, including the DUNS
number or the DUNS+4 number, into the SAM database;

(2) The Contractor's CAGE code is in the SAM database; and

(3) The Government has validated all mandatory data fields, to include validation of
the Taxpayer Identification Number (TIN) with the Internal Revenue Service (IRS),
and has marked the record "Active". The Contractor will be required to provide
consent for TIN Attachment, Page 1 of 4 validation to the Government as a part of the
SAM registration process.

"System for Award Management (SAM)" means the primary Government repository for
prospective federal awardee information and the centralized Government system for certain
contracting, grants, and other assistance related processes. It includes-

(1) Data collected from prospective federal awardees required for the conduct of
business with the Government;

(2) Prospective contractor submitted annual representations and certifications in
accordance with FAR Subpart 4.12; and
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(3) The list of all parties suspended, proposed for debarment, debarred, declared
ineligible, or excluded or disqualified under the nonprocurement common rule by
agencies, Government corporations , or by the Government Accountability Office.

(1) The Contractor shall be registered in the SAM database prior to submitting an
invoice and through final payment of any contract, basic agreement, basic ordering
agreement, or blanket purchasing agreement resulting from this solicitation.

(2) The SAM registration shall be for the same name and address identified on the
contract, with its associated CAGE code and DUNS or DUNS+4.

(3) If indicated by the Government during performance, registration in an alternate
system may be required in lieu of SAM.

(c) If the Contractor does not have a DUNS number, it should contact Dun and Bradstreet
directly to obtain one.

(1) A contractor may obtain a DUNS number-

() Via the internet at http://fedgov.dnb.com/webform or if the contractor does
not have internet access, it may call Dun and Bradstreet at 1-866-705-5711 if
located within the United States; or

(ii) If located outside the United States, by contacting the local Dun and
Bradstreet office. The contractor should indicate that it is a contractor for a
U.S. Government contract when contacting the local Dun and Bradstreet
office.

(2) The Contractor should be prepared to provide the following information:

(i) Company legal business name.

(i) Tradestyle, doing business, or other name by which your entity is
commonly recognized.

(iii) Company physical street address, city, state and Zip Code.

(iv) Company mailing address, city, state and Zip Code (if separate from
physical).

(v) Company telephone number.

(vi) Date the company was started.

(vii) Number of employees at your location.
(viii) Chief executive officer/key manager.

(ix) Line of business (industry).
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(x) Company Headquarters name and address (reporting relationship within
your entity).

(d) Reserved.

(e) Processing time for registration in SAM, which normally takes five business days, should
be taken into consideration when registering. Contractors who are not already registered
should consider applying for registration at least two weeks prior to invoicing.

(F) The Contractor is responsible for the accuracy and completeness of the data within the
SAM database, and for any liability resulting from the Government's reliance on inaccurate or
incomplete data. To remain registered in the SAM database after the initial registration, the
Contractor is required to review and update on an annual basis from the date of initial
registration or subsequent updates its information in the SAM database to ensure it is current,
accurate and complete. Updating information in the SAM does not alter the terms and
conditions of this contract and is not a substitute for a properly executed contractual
document.

(9)
1)

(i) If a Contractor has legally changed its business name, "doing business as"
name, or division name (whichever is shown on the contract), or has
transferred the assets used in performing the contract, but has not completed
the necessary requirements regarding novation and change-of-name
agreements in Subpart 42.12, the Contractor shall provide the responsible
Contracting Officer sufficient documentation to support the legally changed
name with a minimum of one business day's written notification of its intention
to-

(A) Change the name in the SAM database;
(B) Comply with the requirements of subpart 42.12 of the FAR; and

(C) Agree in writing to the timeline and procedures specified by the
responsible Contracting Officer.

(ii) If the Contractor fails to comply with the requirements of paragraph (g) (1)
(1) of this clause, or fails to perform the agreement at paragraph (g) (1) (i) (C)
of this clause, and, in the absence of a properly executed novation or change-
of-name agreement, the SAM information that shows the Contractor to be
other than the Contractor indicated in the contract will be considered to be
incorrect information within the meaning of the "Suspension of Payment"
paragraph of the electronic funds transfer (EFT) clause of this contract.

(2) The Contractor shall not change the name or address for EFT payments or manual
payments, as appropriate, in the SAM record to reflect an assignee for the purpose of
assignment of claims (see FAR Subpart 32.8, Assignment of Claims). Assignees shall
be separately registered in the SAM database. Information provided to the Contractor's

SAM record that indicates payments, including those made by EFT, to an ultimate
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recipient other than that Contractor will be considered to be incorrect information
within the meaning of the "Suspension of payment™ paragraph of the EFT clause of
this contract.

(h) Contractors may obtain information on registration and annual confirmation requirements
via the SAM accessed through https://www.acquisition.gov or by calling 866-606-8220, or
334-206-7828 for international calls.

(End of Clause)

22.0 Task Order Provisions: Section H of the contractor’s Basic Contract is applicable to
this task order and is hereby incorporated by reference. In addition the following provisions
apply. FAR 52.252-1 -- Solicitation Provisions Incorporated by Reference (Feb 1998).
This task order incorporates one or more provisions by reference, with the same force and
effect as if they were given in full text. Upon request, the Contracting Officer will make their
full text available. Also, the full text of a provision may be accessed electronically at this
address:

http://farsite.hill.af.mil/VFFARL.HTM
http://www.hg.nasa.gov/office/procurement/regs/nfstoc.htm

Provision Title Date

52.217-5 Evaluation of Options Jul 1990

NASA PROVSIONS INCORPORATED BY FULL TEXT

22.1 SAFETY AND HEALTH PLAN (NFS 1852.223-73) (NOV 2004)

(a) The offeror shall submit a detailed safety and occupational health plan as part of its
proposal (see NPR 8715.3, NASA Safety Manual, Appendices). The plan shall include a
detailed discussion of the policies, procedures, and techniques that will be used to ensure
the safety and occupational health of Contractor employees and to ensure the safety of all
working conditions throughout the performance of the contract.

(b) When applicable, the plan shall address the policies, procedures, and techniques that will
be used to ensure the safety and occupational health of the public, astronauts and pilots,
the NASA workforce (including Contractor employees working on NASA contracts), and
high-value equipment and property.

(c) The plan shall similarly address subcontractor employee safety and occupational health
for those proposed subcontracts that contain one (1) or more of the following conditions:

(1) The work will be conducted completely or partly on premises owned or controlled
by the government.
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(2) The work includes construction, alteration, or repair of facilities in excess of the
simplified acquisition threshold.

(3) The work, regardless of place of performance, involves hazards that could
endanger the public, astronauts and pilots, the NASA workforce (including
Contractor employees working on NASA contracts), or high value equipment or
property, and the hazards are not adequately addressed by Occupational Safety and
Health Administration (OSHA) or Department of Transportation (DOT)
regulations (if applicable).

(4) When the assessed risk and consequences of a failure to properly manage and
control the hazards warrants use of the clause.

(d) This plan, as approved by the Contracting Officer, will be included in any resulting
contract.

(End of provision)
23.0 Wage Determination: The Wage Determination referenced in Attachment F is
incorporated into the Task Order.
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